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PEACE RIVER MANASOTA REGIONAL WATER SUPPLY AUTHORITY 
 

INFORMATION PACKAGE 
REQUEST FOR STATEMENTS OF QUALIFICATIONS FOR 

PROGRESSIVE DESIGN-BUILD SERVICES  
of the 

PEACE RIVER FACILITY EXPANSION PROJECT - 
FINAL DESIGN, PERMITTING, AND CONSTRUCTION 

 
The Peace River Manasota Regional Water Supply Authority (“Authority”) is requesting 
Statements of Qualifications (“SOQ”) from experienced Progressive Design-Build teams for 
Progressive Design-Build services for the Peace River Facility (“PRF”) Expansion Project – Final 
Design, Permitting, and Construction (“Project”). The Project will modify the Peace River Facility 
to increase the Florida Department of Environmental Protection (“FDEP”) permitted capacity by 
24 million gallons per day (“MGD”). Based on previous technology evaluations performed by the 
Authority, and onsite pilot testing conducted in 2023, this work will include final design, 
permitting, and construction of new inclined plate settler treatment units, new filter basins, and 
related appurtenant facilities as outlined in the Design Criteria Report.   
 
By submitting an SOQ, a Respondent agrees to all the terms and conditions of this Request for 
Statements of Qualifications and those included in the attached progressive design-build services 
agreement for this Project (“Agreement”). 
  
ADDITIONAL DOCUMENTS 
 
The following documents are included in this Information Package. 
 

A. Peace River Facility 24 MGD Expansion Design Criteria Report Oct 2023 
B. Peace River Facility 24 MGD Expansion Third Party Review Tech. Memo. Oct 2023 
C. Peace River Facility Capacity Optimization Study May 2022 
D. Peace River Water Treatment Facility Entrance Feb 2024  
E. General Conditions of the Agreement between Owner and Design-Builder 
F. Progressive Design-Build Agreement for the Peace River Facility Expansion 

a. Exhibits 1.1, 3.2, and 4.1 to be negotiated with Design-Builder and approved by 
Authority. 

 
AUTHORITY BACKGROUND 
 
The Authority is an independent special district of the State of Florida, created and existing under 
Sections 163.01, and 373.713, Florida Statutes.  The Authority is comprised of Charlotte, DeSoto, 
Manatee and Sarasota Counties.  The Authority was created for the purpose of developing, storing, 
and supplying water for county and municipal purposes in such a manner as will give priority to 
reducing adverse environmental effects of excessive or improper withdrawals from concentrated 
areas.  The Authority is required to acquire, design, secure permits, construct, operate and maintain 
facilities in locations and at the times necessary to ensure that an adequate water supply will be 
available to all citizens within the Authority’s boundaries. 
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The Authority owns and operates the Peace River Facility, a 51 MGD conventional surface water 
treatment facility on Kings Highway in DeSoto County.  The treatment plant is supported by a 120 
MGD intake on the Peace River, a 6.5 billion gallon off-stream raw water storage system, and 21 
aquifer storage and recovery wells.  The Authority’s regional system also includes approximately 
one hundred (100) miles of large diameter potable water transmission system pipelines and 
associated remote pumping stations and potable water storage tanks in several counties. 
 
SCOPE OF WORK 
 
Performance Criteria  
 
The Project is to increase the Peace River Facility FDEP permitted capacity by 24 MGD. The 
Additional Documents contain the Peace River Facility 24-MGD Expansion Design Criteria 
Report (DCR). Additions to and modifications of the proposed Project as described in the DCR 
may occur during negotiations after the Authority selects a Design-Builder and during Phase 1 
Design and Preconstruction development as appropriate. The DCR was prepared in accordance 
with Cooperative Funding Initiative (CFI) procedures as published by the Southwest Florida Water 
Management District (SWFWMD); although the Project does not have CFI funds committed at 
the time of this advertisement. 
 
The selected progressive design-build team must complete final design, permitting, 
construction, testing, commissioning, and turnover of the Project by December 21, 2027.  
 
The scope and fee for Phase 1 of the Project Scope will be presented to the Authority Board 
for consideration at the June 5, 2024, Authority Board meeting.  
 
The draft scope and Guaranteed Maximum Price (GMP) for Phase 2 of the Project Scope on 
the Project must be completed by March 7, 2025, and a final Authority approved scope and 
associated GMP prepared by March 19, 2025, for consideration at the April 2025 Authority 
Board meeting. 
 
Potential for Federal Funds on Project 
 
Because the Authority may seek federal funding for this Project, Exhibit 9.1 of the Progressive 
Design-Build Agreement contains requirements under federal law that Design-Builder must meet.   
 
Project Scope 
 
The Project is proposed to be delivered in two phases: 

• Phase 1 Preconstruction – 60% Design, including but not limited to 60% design milestone 
and related permitting needs necessary to develop a GMP. 

• Phase 2 Final Design and Construction – Final 100% Design, construction permitting, 
construction, testing, commissioning, and turnover services. 

 
The Agreement addresses Design-Builder’s responsibility for determining the most appropriate 
means and methods for completion of the Project to meet the Performance Criteria.  
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GENERAL PROJECT SCHEDULE 
 
Milestone        Expected Date of Completion   
(1) Advertise for Statements of Qualifications                   03/08/2024 
(2) Final Date for Questions          04/02/2024 
(3) SOQ Submittals Due to the Authority         04/22/2024      
(4) PSEC(a) Meeting                       05/06/2024 
(5) PSEC Presentations and Meeting/Ranking        05/20/2024 
(6) Design-Builder Selection by the Authority Board of Directors                06/05/2024  
 

(a) PSEC = Professional Services Evaluation Committee.  All PSEC meetings are publicly 
noticed.   

 
The Authority reserves the right to delay scheduled dates if determined to be in the best interest 
of the Authority. 
 
DESIGN-BUILDER SELECTION PROCESS 
 
Design-Builder selection shall be in accordance with Section 3 of the Authority’s Procurement 
Policy (adopted December 7, 2022, or latest revision).  The Authority’s Procurement Policy can 
be viewed in its entirety on the Authority’s website at www.regionalwater.org.  A copy of the 
progressive design-build agreement for this Project is included in this information package.  The 
Agreement contains minimum insurance requirements that must be satisfied for the contract to be 
executed by the Authority.  The successful Design-Builder’s SOQ contents will be incorporated 
into the Agreement in terms acceptable to the Authority in its absolute discretion.  By submitting 
a SOQ, Respondent agrees to all the terms and conditions of this Request for Statements of 
Qualifications and those included in the Agreement.  Questions and clarifications related to this 
Request for Statements of Qualifications or the Agreement, must be submitted to the Authority as 
described below.    
 
The Authority is currently working with Brown and Caldwell as the Authority’s Owner’s Agent. 
Brown and Caldwell is precluded from being on a team for the Project and Respondents are 
precluded from contacting them with questions related to this SOQ until after the Board has taken 
action on the recommendation to award for the Project. Brown and Caldwell authored the DCR 
and is progressing towards preliminary engineering activities of an electrical master plan for the 
entire PRF site.  The DCR included a limited geotechnical engineering investigation and site 
survey, and are contained in the DCR. Respondents and their subcontractors must be capable of 
providing all the services needed to complete the Project. 
 
After issuance of this Request for Statements of Qualifications, prospective Respondents or their 
agents, representatives or persons acting at the request of such Respondents are prohibited from 
contacting members of the Authority’s Board of Directors or any Authority staff member, other 
than as provided below, concerning this solicitation until after the Board of Directors has made 
awards or when the solicitation has been canceled or terminated.  Any questions concerning this 
Request for Statements of Qualifications must be presented in writing via email to 
procurement@regionalwater.org no later than 5:00 p.m. local time on April 2, 2024, using 

http://www.regionalwater.org/
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“SOQ Question: PDB Services for PRF Expansion” as the subject line.   Respondents are 
responsible for reviewing the Authority’s website for the Authority’s responses to any 
questions timely submitted.  
 
Scoring and ranking based on written responses   
 
Each member of the PSEC will review the responsive and responsible SOQs according to the 
criteria contained in this solicitation. Each PSEC member will score criteria 1 – 3 for each 
Proposer.  The Authority will then average the scores of the committee members to develop a list 
of ranked firms. The PSEC will hold a public meeting to discuss and rank the responses.  At the 
meeting, the Authority will read the list of the top ranked firms (at least 3) that may be invited to 
proceed to the next steps of the evaluation process.  At its discretion, the Authority may elect to 
end the selection process at this time or may proceed to hear technical presentations from and 
interview the top-ranked firms.  If the Authority does not conduct presentations and interviews, 
the Authority will begin negotiations with the selected firm.   
 
Technical Presentations and Interviews   
 
If the Authority elects to do so, the PSEC will conduct presentations and interviews of the top 
ranked firms.  The Authority may provide additional directions and interview questions in advance 
of the interviews.  As provided in section 286.0113, Florida Statutes, the interviews will be exempt 
from public meeting requirements, but will be recorded.  As provided in section 119.071(1)(b), 
Florida Statutes, the recording and the written submittals will remain exempt from disclosure until 
the Authority provides notice of an intended decision or until 30 days after opening the bids, 
proposals, or final replies, whichever occurs earlier. 
 
Following the presentations and interviews, the PSEC will convene in a public meeting to discuss 
and score the shortlisted teams considering the additional information provided.  The scoring and 
ranking based on the written submittals will not affect PSEC ranking following the presentation 
and interview process. The Authority will rank the shortlisted teams for a final selection. No 
comments will be accepted from the shortlisted teams or the public during this meeting.  The 
Authority will post the list of firms in ranked order on its website. 
 
Contract Negotiations 
 
The Authority will conclude the public meeting following final ranking.  Immediately following 
the public meeting, the Authority will begin confidential negotiations with the top-ranked firm for 
the price for Phase 1 services starting with their Phase 1 Services Pricing Information Form  
provided in Attachment E.   This form is provided for Respondents’ use so that Respondents will 
be ready to immediately begin negotiations and must not be provided to the Authority until contract 
negotiations begin.  The Authority will then negotiate an Agreement with the top-ranked firm in 
accordance with section 286.055(5), Florida Statutes. If the Authority is unable to negotiate a 
satisfactory contract with the top-ranked firm, the Authority will terminate negotiations with that 
firm and will then undertake negotiations with the second-ranked firm. The Authority will continue 
negotiations in accordance with section 287.055(5), Florida Statutes until an agreement is reached. 
 



Progressive Design-Build Services, Peace River Facility Expansion Project – Final Design, Permitting, and Construction 
Request for Statements of Qualifications  Page | 5 
 

SOQ REQUIRED CONTENTS 
 
SOQs must include documentation to satisfactorily demonstrate all required information, and may 
include supplemental information, as needed, to appropriately address any point or issue, provided 
that the submittal complies with all requirements of this Request for SOQs, including any page 
limit(s). The SOQ needs to only cover the Respondent’s qualifications and general approach with 
respect to progressive design-build projects.  
 
Submittals must not exceed forty (40) pages in total, and must include the following sections: 
 
1. Letter of Transmittal & Delegation of Authority  

Letter of Transmittal (Counts towards maximum page limit): Respondents must provide a 
letter of transmittal from the Primary Contractor and Primary Engineer which must include 
the following: 

a. Full legal company name and Company type (i.e., Corporation, Partnership, Joint 
Venture (JV), etc.). Firm should be registered as a legal entity in the State of 
Florida.;  

b. Physical and mailing addresses (if different) and include any other location(s) 
which may perform portion(s) of the work;  

c. Primary company point-of-contact information (name, phone and email), and any 
secondary or supplemental point(s)-of-contact information;  

d. Names and titles of principals, partners, or owners as applicable;  
e. Brief statement of company history (date of establishment, number of years in 

business, number of employees, etc.);  
f. Brief description of business philosophy; and  
g. Brief statement regarding the Respondent’s interest in this project.  
h. Brief statement regarding compliance with provisions as detailed in 2 C.F.R. Part 

200 (Uniform Guidance), including the required contract clauses detailed in 2 
C.F.R. Part 200, Appendix II and Federal Labor Standards Provisions (Davis-Bacon 
and Related Acts 29 C.F.R Parts1, 3 and 5).   
 

Delegation of Authority letter (Does not count towards maximum page limit): The 
Delegation of Authority letter is required for any representative(s) signing on behalf of the 
Respondents who are not principals, owners, partners, etc., for the Design-Builder firm. The 
Delegation of Authority must state the levels of authority delegated to each representative, 
must be on company letterhead, and must be signed by a principal/owner/partner (as 
applicable) of the Design-Builder firm.  

 
2. Progressive Design-Build Team Qualifications, Experience, & Safety 

 
Qualifications (Counts towards maximum page limit): Respondents must include the 
following information in this section to fully demonstrate the qualification, education, and 
abilities of the Respondents, its personnel, and members of the Respondent’s team, including 
key subconsultants and subcontractors: 
a. Legal name(s) of all entities that comprise of the Progressive Design-Build team, the 

primary point-of-contact for each entity, the office location from which the primary 
point-of-contact is assigned, phone number, and email address. 
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b. Demonstrate the Respondent’s business and proposed key personnel are licensed, 
permitted and/or certified to do business in the State of Florida and attach copies of all 
such licenses issued to the business entity and key personnel, including Design-Build 
Institute of America (DBIA) Certifications. License copies may be minimized to fit 
multiple licenses per page, as long as they are legible.  

c. Demonstrate Respondent’s minimum compliance with the definition of design-build firm 
provided in Section 287.055(2)(h), Florida Statutes.  

d. Provide a written overview of the experience between the Prime Contractor and Prime 
Engineer, including projects of similar size, length and complexity. 

e. Provide an Organizational Chart(s) that identifies key personnel and 
subcontractors/subconsultants.  Key personnel will be the only staff qualifications 
evaluated. Limit the organizational chart(s) to 11 x 17 maximum page size. 

f. Identify and provide resumes for all key personnel (and their firm affiliations) on the 
project team and describe their specific responsibilities throughout the Project. 
Demonstrate the qualifications, experience, and capabilities of the individuals. At a 
minimum include the following positions  and identify any other key personnel 
Respondent believes are important to delivery of the Project:  

i. Design-Build Project Manager: Single point of contact responsible for overall 
delivery and design-build team management.  

ii. Design Manager: Engineer responsible for coordinating the Project design. 
iii. Process Lead Designer: Engineer responsible for the process design  
iv. Construction Manager: Responsible for the delivery of the construction phase of the 

project; responsible for providing constructability reviews. Responsible for 
managing the team resources and schedule to deliver the construction phase of the 
Project.  

v. Preconstruction Manager – Responsible for constructability review, permit setup, 
cost estimating, procurement, Phase 2 price development, and other responsibilities. 
Must have a minimum of 10 years of experience in a similar role on at least two 
design-build or other collaborative delivery projects, water or wastewater preferred. 

vi. Commissioning and Startup Manager – Responsible for leading development of the 
startup and commissioning plan and acceptance testing plan during the design phase 
and implementing the plans during the construction phase. Minimum of 10 years of 
operations and startup and commissioning experience on similar water/wastewater 
projects, preferably using a collaborative delivery method. 

 
Qualifications Attachments (Does not count towards maximum page limit): Complete the 
following attachments: 

Attachment A – Key Personnel Chart. Include all reference projects listed within this 
SOQ on the chart and only Key Personnel.  Key Personnel Chart will also be utilized 
to evaluate the Progressive Design-Build Team Location & Collaboration criteria. 

  Attachment B – Qualification Certification 
 

Experience (Counts towards maximum page limit): Respondents must submit four (4) unique 
reference projects that in part or fully meet the following qualifications. The Reference Form 
must be completed for all reference projects and those projects need to also be listed in the 
Key Personnel Chart. Reference projects can include projects either ongoing or completed 
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by the firms or key personnel experience if with a different firm.  
g. The Prime Contractor and Prime Engineer shall each submit at least one (1) water or 

wastewater treatment facility projects. 
h. The Prime Contractor shall submit at least one (1) alternative delivery project; either 

Progressive Design-Build or other collaborative delivery with a GMP. This project can 
be the same reference projects as those requested in 2.g. 

i. Reference projects must include the original GMP (or bid price), final construction cost 
and an explanation of the differences between the original GMP (or bid price) and final 
construction cost (including all change orders and explanation of the change order).  

 
Safety (Counts towards maximum page limit): Provide the following safety metrics for the 
Prime Contractor and its key subcontracting partners, if any, over the past three years:  
j. Experience Modification Rate (EMR)  
k. OSHA Total Recordable Incident Rate (TRIR)  
l. OSHA Lost-Time Incident Rate (LTIR)  

 
3. Progressive Design-Build Team Project Approach  

Approach (Counts towards maximum page limit): Respondent to include a narrative (with 
graphics if desired) to take the Project from the current design information in the DCR, to 
construction, commissioning and turnover of the Project meeting the Performance Criteria.  
The Respondent’s Project Approach should address at a minimum the following items: 
 

• Describe how the Project will be delivered from kick-off through construction 
utilizing the Respondents communication plan; staffing plan; and delivery approach; 

• Describe the Respondent’s Risk Management and Safety Plan that includes a list of 
risks 
related to the Project and the Respondent’s proposed mitigation measures; 

• Describe how the Respondent will provide cost certainty through the Project design 
progression from the GMP through Construction. 

 
Approach Attachments (Does not count towards maximum page limit):  
Prepare a proposed Phase 1 Scope of Work to take the Project from the current design stage 
of the DCR, to a 60% Design milestone suitable to prepare a GMP meeting the Performance 
Criteria. Do not include the draft Scope of Work Fee with this attachment. 
 

4. Financial Capability and Legal matters 
Financial Capability and Legal (Does not count towards maximum page limit): Respondents 
shall submit the following information in this section: 
 
a. Provide the following information concerning legal matters: 

Legal proceedings and judgments. List and briefly describe any pending or past (within five 
years) legal proceedings and judgments, and any contingent liability that could adversely 
affect the financial position or ability to perform contractual commitments to Authority. 
If no such proceedings or judgments are listed, provide a sworn statement to that effect 
from the general counsel. 



Progressive Design-Build Services, Peace River Facility Expansion Project – Final Design, Permitting, and Construction 
Request for Statements of Qualifications  Page | 8 
 

Completion of contracts. Has the Respondent failed to complete any contract, or has any 
contract been terminated due to alleged poor performance or default within the past five 
years? If so, describe the circumstances. 

Violation of laws. Has the Respondent been convicted of any criminal conduct or been found 
in violation of any federal, state, or local statute, regulation, or court order concerning 
antitrust, public contracting, employment discrimination or prevailing wages within the 
past five years? If so, describe the circumstances. 

Debarred from bidding. Has the Respondent been debarred within the past five years, or is it 
under consideration for debarment, from bidding on public contracts by the federal 
government or by any state? If so, describe the circumstances. 

Respondent shall answer each question and if any of the above questions are answered in the 
affirmative, it is the Respondent’s responsibility to: (1) describe in detail the unfavorable factor or 
event; and (2) provide sufficient information to demonstrate that the unfavorable factor or event 
will not adversely impact the Respondent’s ability to perform its contractual commitments.  
Provide these responses as Attachment C of the response.  

 
b. Provide the following information concerning financial matters: 
 

i. Complete and provide Attachment D – Affidavit of Solvency 
ii. Respondent shall identify whether it is organized as a corporation, limited-

liability company (LLC), general partnership, joint venture, limited 
partnership, or other form of legal entity. As applicable, identify and provide 
information of any authorities of the Respondent (e.g., shareholders, 
members, partners, and the like) who hold an interest of five percent or more. 

iii. Respondent shall demonstrate its financial strength and stability to 
successfully execute this project (maximum one (1) page). The Respondent 
shall submit audited financial statements for the Respondent for the past three 
years and quarterly financial statements, certified by the chief financial 
officer, for the current year. If the Respondent is a JV, the managing partner 
must be identified. All parties to the JV must submit audited financial 
statements for the Respondent for the past three years and quarterly financial 
statements, certified by the chief financial officer, for the current year, for 
each partner or member. The Respondent shall demonstrate that it has 
sufficient liquidity in terms of cash flow and balance sheet strength. If a 
guarantor is included in the Proposal, then such financial statements must be 
provided by the guarantor.  

(a) Times Interest Earned   > 10.0 
(b) Revenue to Equity        ≤ 18 
(c) Current Ratio   ≥ 1.0 

iv. Respondents shall provide evidence of their ability to maintain a Performance 
and Payment Bond in the amount of at least $165 million as well as a letter or 
Certificate of Insurance from the Respondent’s insurance company of the 
insurance limits and requirements stated in the Agreement. 

v. Disclosure of whether Design-Builder previously represented or currently 
represents Charlotte, DeSoto, Manatee or Sarasota Counties, and/or the City 
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of North Port (“Customers”), in any capacity, and description of such 
representation, if applicable; 

vi. Disclose if the Respondent, including each Partner or member if a JV,  has 
any material historical, existing or anticipated changes in financial position, 
including mergers, acquisitions, takeovers, joint ventures, bankruptcies, 
divestitures, or any material changes in the mode of conducting business.  If 
so, list and describe. 

 
The Respondent must notify the Authority of any changes should they occur after submission of 
the response and before the selection process is completed (and, in the case of the selected Design-
Builder, before executing the Design-Build Contract). 

 
Required Forms (see copies attached below): 

• Signed Sworn Statement under Section 287.133(3)(a), Florida Statutes, on Public Entity 
Crimes  

• E-Verify Affidavit and Required Evidence 
• Reference Forms 
• Key Personnel Chart 
• Qualification Certification 

   

The submission shall be limited to the page number maximums as listed in the SOQ requirements 
above.  Front and back covers, table of contents, section dividers, and Required Forms are excluded 
from the page limit.  All pages shall be standardized 8 ½ x 11 inches in size, margins not less than 
1-inch, standard black text and minimum 12-point font size unless section indicated that pages 11 
x 17 inches in size are allowed. Font on graphics may be reduced to 10-point font size. 
 
Respondents desiring to provide these services to the Authority must submit a single 
electronic file in searchable PDF format of their statement of qualifications in accordance 
with the requirements contained in the information package via email to 
procurement@regionalwater.org, using “Response to SOQ: PDB Services for PRF 
Expansion” as the subject line. 
 
As a courtesy, the Authority will endeavor to provide an email acknowledgement usually sent 
within a few days after submission receipt (submissions received on the day of the deadline may 
not be acknowledged before the deadline or at all). It is the Respondent’s responsibility to confirm 
its submission (PDF file) has been received. The Authority can receive files up to 100 MB in size. 
 
A Respondent’s SOQ must be received no later than 10:00 a.m. local time on April 22, 2024, at 
the above referenced email address.  The Authority will not be responsible for any lost or late 
arriving statement of qualifications sent electronically.  Late submittals will not be opened or 
considered.  SOQs that are incomplete, conditional, obscure, or do not conform to the requirements 
contained in this Request for Statements of Qualifications may be rejected as nonresponsive at the 
sole discretion of the Authority.  The Authority reserves the right to reject all responses and not 
grant any award resulting from this Request for Statements of Qualifications.  The Authority also 
reserves the right to waive nonmaterial irregularities and technicalities and to re-advertise for 
additional statement of qualifications.  If awarded, no contract will be formed between the 
Respondent and the Authority until an agreement is executed by both parties. 
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Upon submittal of its SOQ, the Respondent agrees to be bound by all terms and conditions of the 
Request for Statements of Qualifications.  Neither the Authority nor its representatives will be 
liable for any expenses incurred in connection with preparation of a response to this Request for 
Statement of Qualifications. By submitting an SOQ, Respondents acknowledge their team is 
willing and capable to perform the work required to meet the Performance Requirements. 
 
FIRST STAGE - SOQ EVALUATION CRITERIA 
 

The following criteria, with the weighting indicated, will be used to evaluate the First Stage: 
 
  First Stage Criteria        Maximum Points 
   1. Progressive Design-Build Team Qualifications, Experience, & Safety 45 points 
   2. Progressive Design-Build Team Project Approach 45 points 
   3. Progressive Design-Build Team Location & Collaboration                      10 points  
   4. Financial Capability and Legal Pass/Fail 

 TOTAL                                                                                                    100 points 
 
All Respondents (with a Pass on the Financial Capability and Legal section) and qualifications 
will be evaluated by the PSEC to determine a shortlist of Respondents to participate in the Second 
Stage Technical Presentations and Interviews. 
 
SECOND STAGE – TECHNICAL PRESENTATIONS AND INTERVIEWS 
 
Shortlisted Respondents will proceed to technical presentations and interviews and must provide 
a copy of their presentations on a USB Drive. The Technical Presentation will provide a Project-
specific approach for the items listed below. Respondents will have up to 30 minutes for their 
Technical Presentations with a question-and-answer period to follow. 
 
Technical Presentation Components 

1. Project Schedule: Present a Project-specific schedule with key milestones to meet the 
timeframes in this SOQ. Identify any critical path items for the Project and any approach to 
ensuring the timeframes are adhered to, including availability of staff. 
 

2. Project Technical Approach: Present the most critical aspects of the Project design, 
permitting, and construction (including previous history of addressing similar project aspects 
and resource allocation). 
 

3. Project Innovation: Present any design, permitting, or construction related innovative ideas 
for the Project. This could include but it is not limited to ideas related to cost savings, facility 
placement, treatment considerations, reducing impacts to the public or the environment, 
material selection considerations, sequencing of construction, startup and commissioning, 
ease of future maintenance and operation, etc.  

 
Handouts or other displays (of any dimension) are permitted at the presentation; however, the 
digital version of the handouts must be included on the USB Drive submitted at the 
conclusion of the presentation.  
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PROCUREMENT POLICY AND PROTESTS OF DECISIONS 
 
Disputes regarding this solicitation or award will be resolved in accordance with the policies and 
procedures contained in the Authority’s Procurement Policy which is available on the Authority’s 
website. The Procurement Policy provides that Section 120.57(3), Florida Statutes, and Section 
287.042(2)(c), Florida Statutes, apply to all protests to contract solicitations or awards.  Failure to 
file a protest within the time prescribed in section 120.57(3), Florida Statues, or failure to post the 
bond or other security required by law within the time allowed for filing a bond shall constitute a 
waiver of proceeding under Chapter 120, Florida Statutes. 
 
SCRUTINIZED COMPANIES  
 
By submitting a response to this solicitation, Respondent certifies that it is in compliance with 
Section 287.135, Florida Statutes. Respondent certifies that it is not on this list of Scrutinized 
Companies that Boycott Israel and is not engaged in a boycott of Israel. For contracts for goods 
or services of $1 million or more, Respondent certifies that (1) it is not on any of the following 
lists: Scrutinized Companies with Activities in Sudan, Scrutinized Companies with Activities in 
the Iran Terrorism Sectors created pursuant to section 215.473, Florida Statutes, and (2) it is not 
engaged in business operations in Cuba or Syria. Respondent acknowledges the remedies 
provided in Subsection 287.135(5), Florida Statutes against anyone found to have submitted a 
false certification including civil penalties.    
 
PUBLIC ENTITY CRIMES.  
 
Respondent understands the requirements of sections 287.132 and 287.133, Florida Statutes 
certifies that it is not on the convicted vendor list for public entity crimes maintained by the 
Florida Department of Management Services. Respondent certifies that it is in full compliance 
with sections 287.132 and 287.133, Florida Statutes and will notify the Authority if it becomes 
non-compliant.  
 
E-VERIFY 
 
Section 448.095, Florida Statutes, requires that consultants, contractors, subconsultants, and 
subcontractors for a public agency must register with and use the E-Verify system to verify the 
work authorization status of all new employees. By submitting a response to this solicitation 
Respondent certifies that it does not employ, contract with, or subcontract with any unauthorized 
aliens, is in compliance with section 448.095, Florida Statutes, and if selected, will comply with 
the requirements in the contract concerning E-Verify.  
 
RESPONSIBLE VENDOR DETERMINATION 
 
Respondent is hereby notified that Section 287.05701 Florida Statutes provides that the 
Authority may not request documentation of or consider a vendor's social, political, or 
ideological interests when determining if the vendor is a responsible vendor and may not give 
preference to a vendor based on the vendor’s social, political, or ideological interests. 
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PUBLIC RECORDS 
 
Once opened, all responses will become the property of the Authority and, at the sole discretion 
of the Authority, may not be returned to Respondent.   Any information, reports, or other 
materials given to, prepared, or submitted in response to this solicitation will be subject to the 
provisions of the Public Records Act, Chapter 119, Florida Statutes. Any Respondent claiming 
that its response contains information that is exempt from Chapter 119, Florida Statutes, must 
clearly segregate and mark that specific information and provide the specific statutory citation 
for such exemption. Respondents are solely responsible for defending any claimed exemption 
from disclosure under Chapter 119, Florida Statutes. Subsection 119.071(1)(b), Florida Statutes, 
exempts sealed responses from inspection, examination, and duplication until such time as the 
Authority issues a notice of intended decision or within 30 days after opening the responses, 
whichever is earlier. This exemption is not waived by the public opening of the responses. ANY 
QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA 
STATUTES, TO THIS SOLICITATION MAY BE DIRECTED TO THE AUTHORITY’S 
PUBLIC RECORDS CUSTODIAN BY TELEPHONE AT (941) 316-1776, OR BY EMAIL 
AT PEACERIVER@REGIONALWATER.ORG, OR 9415 TOWN CENTER PARKWAY, 
LAKEWOOD RANCH, FLORIDA 34202. 
 

CONFLICT OF INTEREST 

All Respondents must disclose in their SOQ the name of any officer, director, or agent who is also 
an employee of the Authority.  Further, all Respondents must disclose the name of any employee 
of the Authority who owns, directly or indirectly, an interest in the Design-Builder’s firm or any 
of its subsidiaries.   
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

 
THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 
OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 
1) This sworn statement is submitted to PEACE RIVER MANASOTA REGIONAL WATER SUPPLY 

AUTHORITY by _______________________________________________________________ 
                                                       (Print individual’s name and title) 
 

  for __________________________________________________________________________________ 
    (Print name of entity submitting sworn statement) 
 

 whose business address is _________________________________________________________________      
                                                                                                                       

 and (if applicable) its Federal Employer Identification Number (FEIN) is __________________________                                                 
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: 
_________________________________). 
 

2) I understand that a “public entity crime” as defined in Section 287.133(1)(g), Florida Statutes, means a 
violation of any state or federal law by a person with respect to and directly related to the transaction of 
business with any public entity or with an agency or political subdivision of any other state or with the United 
States, including, but not limited to, any bid, statement of qualifications, proposal, reply, or contract for goods 
or services, any lease for real property, or any contract for the construction or repair of a public building or 
public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

 
3. I understand that “convicted” or “conviction” as defined in Section 287.133(1)(b), Florida Statutes, means a 

finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal 
or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a 
result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere. 

 
4. I understand that an “affiliate” as defined in Section 287.133(1)(a), Florida Statutes, means: 
 

a)  A predecessor or successor of a person convicted of a public entity crime; OR 
 

b)  An entity under the control of any natural person who is active in the management of the entity and who 
has been convicted of a public entity crime.  The term “affiliate” includes those officers, directors, executives, 
partners, shareholders, employees, members, and agents who are active in the management of an affiliate.  
The ownership by one person of shares constituting a controlling interest in another person, or a pooling of 
equipment or income among persons when not for fair market value under an arm’s length agreement, shall 
be a prima facie case that one person controls another person.  A person who knowingly enters into a joint 
venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 
months shall be considered an affiliate. 

 
5. I understand that a “person” as defined in Section 287.133(1)(e), Florida Statutes, means any natural person 

or entity organized under the laws of any state or of the United States with the legal power to enter into a 
binding contract and which bids or applies to bid on contracts let by a public entity, or which otherwise 
transacts or applies to transact business with a public entity.  The term “person” includes those officers, 
directors, executives, partners, shareholders, employees, members and agents who are active in management 
of an entity. 

6. Based on information and belief, the statement which I have marked below is true in relation to the entity 
submitting this sworn statement.  (Indicate which statement applies.) 

 
 

        Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, 
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partners, shareholders, employees, members, or agents who are active in the management of the 
entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989. 

 
        The entity submitting this sworn statement, or one or more of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the 
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989. 

 
        The entity submitting this sworn statement, or one or more of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the 
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989.  However, there has been a subsequent proceeding before a Hearing 
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by 
the Hearing Officer determined that it was not in the public interest to place the entity submitting 
this sworn statement on the convicted vendor list.  (Attach a copy of the Final Order.) 

 
I UNDERSTAND THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC 
ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND THIS 
FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I ALSO 
UNDERSTAND I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A 
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA 
STATUTES, FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS 
FORM. 
 
 

_________________________________________________ 
(Signature)  (Date) 

 
 
 
STATE OF _____________________ 
 
COUNTY OF ___________________ 
 
The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ online notarization, 

this    day of _______________, 20____ by      as __________________________                                                  

of ___________________________, a                                  company organized under the laws of the State of 

______________, on behalf of the company, who is personally known to me or has produced     

as identification. 

 
              

Notary Public  

              
Name typed, printed or stamped 

 
                                                              My Commission Expires:       
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REFERENCE FORM (1) 

Reference Project Name:           

Reference Entity/Utility:         

Reference Contact Person (2):           

Reference Address (2):            

Reference Email Address (2):           

Reference Phone No. (2):            

Project Delivery Method: ________________________________________________________________  

Project Location:            

Contractor Firm:         

Contractor Project Manager:           

Engineering Firm: ______________________________________________________________________ 

Engineer(s) of Record:___________________________________________________________________ 

Date Project Commenced:           

Date of Final Completion:           

Construction Cost (Budget & Final Costs): ___________________________________________________ 

Original GMP or Bid: __________________Final Cost (including Change Orders): __________________ 

Qualification Satisfied: ☐ 2.g. Water/Wastewater Treatment Facility Project☐2.h. Alternative Delivery Project 

Description of Work Performed and Explanation of Differences in Original GMP (or bid) and Final Cost:  
               
              
               
               
               
               
               
               
               
               
               
               
               
               
               
               
               
(1) This form sheet is an example of the information to be presented; however, the format can be 
modified for the submittal. 
(2) Reference Contact must currently be employed by Entity/Utility with correct contact information 
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Contract Holder E-Verify Registration and Affidavit 
 
As provided in Section 33 of the Agreement, pursuant to Section 448.095, Florida Statutes, 
beginning January 1, 2021, Consultant shall register with and use the U.S. Department of 
Homeland Security’s E-Verify system, (https://e-verify.uscis.gov/emp) to verify the work 
authorization status of all Consultant employees hired on and after January 1, 2021.  Additionally, 
Consultant shall require all subconsultants performing work under this Agreement to use the E-
Verify system for any employees hired on and after January 1, 2021.   Consultant must provide 
evidence to the Authority of compliance with Section 448.095, Florida Statutes, prior to entering 
the Agreement 
 

Affidavit 
 
I hereby certify that ____________________________(Contract holder) does not employ, 
contract with, or subcontract with any unauthorized aliens, and is otherwise in full compliance 
with Section 448.095, Florida Statutes.  

All employees hired on or ager January 1, 2021, have had their work authorization status verified 
through the E-Verify system.  

A true and correct copy of ____________________________(Contract holder) proof of 
registration in the E-Verify system is attached to this Affidavit.       

      _______________________________________ 
      Signature    Date 
       
      _______________________________________ 
      Print Name 
STATE OF ______________ 

COUNTY OF_____________ 

The foregoing instrument was acknowledged before me by means of □ physical presence or □ 
online notarization, this   day of   , 20  by       
(name of officer or agent, title of officer or agent) of      (name 
of Consultant company acknowledging), a     (state or place of incorporation) 
corporation, on behalf  of the corporation.  He/she  is personally  known to me or has produced  
     (type of identification) as identification. 
 
              

Notary Public  

              
Name typed, printed or stamped 

 
                                                             My Commission Expires:      
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ATTACHMENT A 
 

KEY PERSONNEL CHART 
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ATTACHMENT B 
 

QUALIFICATION CERTIFICATION 
 

The Undersigned presents this Qualification Submittal to be considered as a Qualified Design-
Build Firm for provision of Design-Build services for the Peace River Facility Expansion Project 
– Final Design, Permitting, and Construction.  
 

A copy of the license(s) under which our firm is engaged in the business of contracting in the 
state of Florida is attached. This license was issued in accordance with provisions of Section 
489.113, or 471.023 Florida Statutes, and is currently valid and in force.  
 

It is further understood that qualification, if given, shall be valid for the purpose of responding to 
the above solicitation, unless suspended or terminated by Peace River Manasota Regional Water 
Supply Authority. The Undersigned verifies that the firm is qualified as a Design-Build firm as 
defined by Florida Statute 287.055(2)(h). The Undersigned also verifies that the firm is licensed 
in the State of Florida as a Certified General or Building Contractor in accordance with the Florida 
Statute 489.119; OR, licensed in the State of Florida as an Engineer in accordance with Florida 
Statute 471.023. 
 

The Undersigned authorizes and requests any public official, engineer, architect, Surety Company, 
bank depository, material or equipment manufacture or distributor or any person, firm, or 
corporation to furnish all information requested by the Authority, to verify statements given with 
this Qualification Submittal. 
 

The Undersigned further authorizes the Peace River Manasota Regional Water Supply Authority 
designee to disclose, without any liability whatsoever, any and all information contained in the 
Qualification Submittal. 
 

The Undersigned has not been disqualified by any public agency in Florida except as indicated 
below. (If none, insert: “N/A”)  

 

DATED this    day of     , 20  . 
 

        
Signature of Affiant 

               
Printed Name & Title of Affiant   Full Legal Name of Consultant/Contractor 
 
Sworn to (or affirmed) and subscribed before me by means of ☐ physical presence or ☐ online 
notarization, this   day of  , 20 , by Affiant. who is personally known to me or has 
produced   as identification. 
               

Notary Public 
 

              
Name typed, printed or stamped 

 

                                                             My Commission Expires:      
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ATTACHMENT C 
 

Answers to questions concerning legal matters 
 

(Use additional or supplemental pages as needed) 
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ATTACHMENT D 
 

AFFIDAVIT OF SOLVENCY 
 

PERTAINING TO THE SOLVENCY OF ___________________________ (Consultant), being 

of lawful age and being duly sworn I, ____________________________________ (Affiant), as  

      (Title) (ex: CEO, officer, president, duly authorized 

representative, etc.) hereby certify under penalty of perjury that: 

  
1. I have reviewed and am familiar with the financial status of above stated entity. 

 
2. The above stated entity possesses adequate capital in relation to its business operations 

or any contemplated or undertaken transaction to timely pay its debts and liabilities 
(including, but not limited to, unliquidated liabilities, unmatured liabilities and 
contingent liabilities) as they become absolute and due. 

 
3. The above stated entity has not, nor intends to, incur any debts and/or liabilities beyond 

its ability to timely pay such debts and/or liabilities as they become due. 
 

4. I fully understand failure to make truthful disclosure of any fact or item of information 
contained herein may result in denial of the application, revocation of the Certificate of 
Public Necessity if granted and/or other action authorized by law. 

 
The undersigned has executed this Affidavit of Solvency, in his/her capacity as a duly authorized 
representative of the above stated entity, and not individually, as of this     day of  
   , 20 . 
               
        Signature of Affiant 

STATE OF________________ 
COUNTY OF______________ 
 
Sworn to (or affirmed) and subscribed before me by means of ☐ physical presence or ☐ online 
notarization, this   day of   , 20 , by Affiant. who is personally known to me 
or has produced     as identification. 
               

Notary Public 
 

              
Name typed, printed or stamped 

 

                                                             My Commission Expires:      
  



Progressive Design-Build Services, Peace River Facility Expansion Project – Final Design, Permitting, and Construction 
Request for Statements of Qualifications  Page | 21 
 

ATTACHMENT E 
 

Phase 1 Services Pricing Information Form 
 

For Respondent’s use only 
 

DO NOT SUBMIT THIS FORM  
WITH YOUR RESPONSE TO THIS SOLICITATION 


